



Subject: **BID BULLETIN No. 1**

PROJECT: **Supply, Delivery, Installation and Configuration of the Next Generation Firewall (NGFW) Appliance for the PNU Campuses**

Date: **March 7, 2025**

This is to inform all the Potential Bidder/s of the following agreements/changes during the Pre-Bid Conference held on March 4, 2025 at Room 103, Pedro T. Orata Hall.

1. SECTION VI. SCHEDULE OF REQUIREMENTS

FROM	TO
Delivered, Weeks/Months	Delivered, Weeks/Months
Forty-Five (45) Calendar Days after Receipt of Notice to Proceed (NTP)	Forty-Five (45) Calendar Days after Receipt of Notice to Proceed (NTP) in PNU Manila. Additional Twenty (20) Calendar Days each for the Delivery, Installation and Configuration of the Appliance to the PNU North Luzon, South Luzon, Visayas and Mindanao campuses.

This **Supplemental Bid Bulletin No. 1** shall form part of the Bid Documents (should be included/attached in your Bidding Documents). Any provisions in the Bid Documents inconsistent herewith are hereby amended, modified, and superseded accordingly.

For the information and guidance of all concerned.

*Teresita T. Rungduin*  
**TERESITA T. RUNGDUIN**  
Chairperson, TR-BAC