



Taft Ave. cor. Ayala Blvd., Ermita, Manila



(+632) 5317-1768 loc. 731



[bac.secretariat@pnu.edu.ph](mailto:bac.secretariat@pnu.edu.ph)

Subject: **BID BULLETIN No. 1**

PROJECT: **Supply, Delivery and Installation of Various Furniture and Fixture for the Different Units in the University**

Date: **December 10, 2025**

This is to inform all the Potential Bidder/s of the following agreements/changes during the Pre-Bid Conference held on December 9, 2025 at Multimedia Room, Edilberto P. Dagot Hall.

1. **Removal of Lot No. 6 – FGEEL-CTL**

Lot No. 6 – FGEEL-CTL, with an Approved Budget for the Contract (ABC) amounting to **Two Hundred Forty-Six Thousand Four Hundred Twenty Pesos (₱246,420.00)**, is hereby removed from the list of items to be delivered under this project.

2. **Adjustment of Total ABC**

Due to the removal of Lot No. 6, **the total ABC** for the project is **reduced** from ₱2,521,290.00 to ₱2,274,870.00.

3. **Change in Lot Structure**

The project shall now be **awarded as One (1) Lot only**, instead of the original **Seven (7) Lots** indicated in the initial bidding documents.

This **Supplemental Bid Bulletin No. 1** shall form part of the Bid Documents (should be included/attached in your Bidding Documents). Any provisions in the Bid Documents inconsistent herewith are hereby amended, modified, and superseded accordingly.

For the information and guidance of all concerned.

  
**DR. DENMARK L. YONSON**  
Chairperson, R-BAC



Lead Convenor



Founder & Permanent Secretariat



(All documents without PNU QS Stamp or Control Identifier are uncontrolled)